BANGALORE DIVISION.

Dated 1st September, 1909.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 25th September 1909, for extending the new Rifle Range for Imperial Service Lancers at Bangalore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1910.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Bangalore between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 150 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for extending the new Rifle Range for Imperial Service Lancers at Bangalore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

No.	*Items of work.*	*Per.*	*Quantity*
1.	Earthwork, excavation	C. yd.	8,879
2.	Earthwork, embankment including three furlongs lead and tamping.	„	6,370
3.	Burnt stone slabs	S. ft.	609
4.	(Dry) burnt stone work	C. yd.	207
5.	Earthwork excavation for do	„	104
6.	Blasting rock	Lump sum	
	Deviating the road from Subadar Chattram to Munireddipalyam near the Hebbal Rifle Range—Forming the road.		
1.	Earthwork, excavation	C. yd.	2,556
2.	Collection of burnt stone metal including carriage	„	1,100
3.	Collection of gravel do	„	366
4.	Forming and consolidating road surface	S. yd.	8,800
5.	Spreading, watering and consolidating metal	C. yd.	1,100
6.	Do do gravel	„	366
7.	Collecting and spreading sand	S. yd.	35
8.	Providing furlong stones	No.	6
	Masonry tunnel No. 1—1 vent of (3′ × 2′).		
1.	Earthwork, excavation	C. yd.	12
2.	Burnt stone in mortar	C. ft.	563
3.	Burnt stone slabs, 6″ thick	S. ft.	187
4.	Pointing with mortar	Sqr.	3·12
5	Burnt stone pinning, dry	C. ft.	59
6.	Earth-filling to sides of abutments and turfing	Lump sum	
7.	Number stones	No.	1
8.	Guard stones	No.	4
9.	Burnt stone revetment, laid dry	C. yd.	12
	No. 3, 4 and 5 tunnels as per No. 1 tunnel (3′ × 2′).	No.	3
	Tunnel No. 2.—One vent of ($2\frac{1}{2}$′ × $4\frac{1}{2}$′).		
1.	Earthwork, excavation	C. yd.	14
2.	Burnt stone in mortar	C. ft.	617
3.	Burnt stone slabs, 6″ thick	S. ft.	23 2
4.	Pointing with mortar	Sqr.	3·80
5.	Burnt stone, pinning dry	ft.	94
6.	Earthwork to sides of abutments and turfing	Lump sum	
7.	Number stone	No.	1
8.	Guard stones	No.	4
9.	Burnt stone revetment, laid dry	C. yd.	12

Dated 1st September 1909.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 25th September 1909, for restoring Aleyankere Tank, Registered No. 72 of Closepet Sub-Taluk, Bangalore District. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of October 1910.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Bangalore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 120 in cash or Government Promissory Notes as earnest money, and be superscribed "Tender for restoring Aleyankere Tank, Registered No. 72, Closepet Sub-Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders the earnest money on rejected tenders will be returned.

No.	*Items of work.*	*Per.*	*Quantity.*
	Bund.		
1.	Earthwork including watering and tamping	C. yd.	16,261
2.	New stone work	C. yd.	1,827
3.	Old stone work	C. yd.	302
4.	Grade stones with bed slabs	No.	15
5.	Gauge stone with bed slab	,,	1
6.	B. M. stones with bed slabs	,,	2
7.	Register No. stone with bed slab	,,	1
8.	Turfing	S. yd.	5,361
9.	Gravel backing behind revetment	C. yd.	1,073
	Sluice.		
	Examining and repairing sluice and extending barrel and front cistern	Lump sum	
	Waste-weir 98' at R. L. 55·00.		
1.	Blasting rock in steps	Lump sum	
2.	Brick in mortar	C. ft.	317
3.	Chunam plastering	Sqr.	3·17
4.	Slab stones	S. ft.	165
5.	Date stone	No.	1
6.	Rough stone work to wings	C. yd.	30
7	Dismantling the present weir	Lump sum	
	Miscellaneous.		
	Distribution.		
	Opening out irrigation channels, etc., for land proposed to be brought under wet cultivation	Lump sum	

Dated 1st September 1909.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Bangalore Division, up to 25th September 1909, for restoring Dod Nallurhalli Tank, Registered No 5, Hoskote Taluk, Bangalore District. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1910.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Bangalore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 150 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for restoring Dod Nallurhalli Tank, Registered No. 5, Hoskote Taluk, Bangalore District," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

No.	*Items of work.*	*Per.*	*Quantity.*
	Bund.		
1.	Earthwork	C. yd.	13,549
2.	Earthwork to breach filling	,,	2,908
3.	Turfing	S. yd.	8,158
4.	Clearing jungle large honge trees near bund	Lump sum	
5.	Stone pitching (new)	S. yd.	5,179
6.	Old stone work pitching	,,	1,206
7.	Grade stones	No.	32
8.	Index stones	,,	32
9.	B. M. stones	,,	2
10.	Register No. stone	,,	1
11.	Gauge stone	,,	1
12.	Date stone	,,	1
13.	Clearing breach of silt, etc	Lump sum.	
	Sluices.		
	Dismantling and reconstructing both the sluices of ordinary designs with gibbet stones	No.	2
	Left waste-weir.		
1.	Earthwork	C. yd.	349
2.	Brick in surki mortar	C. ft.	625
3.	Plastering with surki mortar	Sqr.	9·12
4.	Old stone work	C. yd.	252
5.	Burnt stone slabs	S. ft.	224
	Right waste-weir.		
1.	Earthwork	C. yd.	93
2.	Levelling water side	Lump sum.	
3.	Brick in surki mortar	C. ft.	1,531
4.	Plastering with surki mortar	Sqr.	15·95
5.	Burnt stone slabs	S. ft.	1,112
6.	New stone work	C. yd.	314
7.	Clearing draft	Lump sum.	

K. KRISHNAIENGAR,
Executive Engineer.

SHIMOGA DIVISION.

Dated 15th September 1909.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Shimoga Division, up to 10th October 1909 for excavating a sluice channel from the new Sowlanga tank, Honnali Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1910.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Shimoga between the hours of 11 A.M. and 5 P.M., on all working days of the week.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

4. Each tender must be accompanied by a deposit of Rs. 500 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for excavating a sluice channel from new Sowlanga tank, Honnali Taluk, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Items of work.	*Per*	*Quantity.*
Opening channel—		
Earthwork, excavation	C. yd.	20,505
Mile stones	Each	4
Half furlong stones	,,	60
Grade stones	,,	64
Constructing iron pipe sluice 9″ diameter—		Chargeable
Earthwork, excavation	C. yd.	to bund.
Brick in mortar	C. ft.	19
Stone slabs 6″ thick	S. ft.	5
Do 3″ do	S. ft.	9
Plastering with chunnam	Sqr.	L. S.
Iron pipe 9″ diameter, No. 2	R. ft.	18 ft.
Fixing the pipe, cutting the slab to place the pipe and cover it, etc.	L. S.	Rs.
Total number of sluice to be constructed	No.	13
Constructing masonry culvert—		
Earthwork, excavation	C. yd.	26
Brick in surki mortar	C. ft.	1,271
Burnt stone slabs 3″ thick	S. ft.	261
Do 6″ do	S. ft.	248
Plastering with surki mortar	Sqr.	4·13
Constructing aqueduct of 3 vents (15×4·05)—		
Earthwork, excavation	C. yd.	665
Stone in mortar	C. ft.	641
Burnt brick in surki mortar	C. ft.	4,251
Arch-work do	C. ft.	881
Stone slabs 6″ thick	S. ft.	118
Do 3″ do	S. ft.	795
Concrete in surki mortar	C. ft.	218
Plastering with surki mortar	Sqr.	22·33
Rough stone work for wings	C. yd.	27

Items of work.	*Per*	*Quantity.*
Constructing aqueduct of 2 vents (15×5·60)—		
Earthwork, excavation	C. yd.	286
Stone in mortar	C. ft.	502
Brick in mortar	C ft.	3,634
Stone slabs 6″ thick	S. ft.	84
Do 3″ do	S. ft.	623
Concrete in surki mortar	C. ft.	169
Plastering with surki mortar	Sqr.	14·92
Rough stone work for wings	C. yd.	33
Arch, brick in surki mortar	C. ft.	587
Constructing cart bridge of 2 vents (5′×4′)—		
Earthwork, excavation	C. yd.	22
Brick in mortar	C. ft.	1,188
Concrete in surki mortar	C. ft.	161
Stone pillars	S. ft.	41
Burnt stone slabs	S. ft.	300
Plastering with surki mortar	Sqr.	5·02
Gravelling road way	C. yd.	4
Constructing relieving weir—		
Earthwork	C. yd.	85
Brick in mortar	C. ft.	337
Rough stone work	C. yd.	67
Burnt stone slabs	S. ft.	74
Chunnam plastering	Sqr.	1·00
Constructing a cart and cattle bridge of 2 vents (5′×4′)—		
Earthwork, excavation	C. yd.	18
Brick in mortar	C. ft.	1,104
Concrete in surki mortar	C. ft.	132
Burnt stone pillars	S. ft	26
Burnt stone slabs	S. ft.	177
Plastering with surki mortar	Sqr.	5·52
Gravelling road way	C. yd.	3
Total to be constructed	No.	3
Baling water for aqueducts	Lump sum	Rs.

R. V. SUNDARAM IYER,
Executive Engineer.

PRIVATE ADVERTISEMENTS.

BEFORE THE HON'BLE THE RESIDENT IN MYSORE AT BANGALORE.

Application in File No. 255 *of* 1909.

In the matter of the estate of Mrityunjaya Rao, late a Taluk gumasta in the Sorab Taluk, but now ... ... *Deceased.*

Siva Bala Rao, minor by his guardian and mother Saraswathi Bayi *alias* Yamuna Bayi ... ... *Applicant.*

Whereas Siva Bala Rao, resident of Bangalore, claiming to be the son of the said Mrityunjaya Rao, deceased, has applied for a certificate under Section 17, Act VII of 1889, to collect Rs. 454-13-0 due to the estate of the said deceased under Policy No. 28835 of Oriental Bombay Life Assurance Company:

Notice is hereby given of the said application; and all claimants in the estate of the said Mrityunjaya Rao, deceased, are invited to appear before the Hon'ble the Resident at Bangalore, on Saturday the 6th of November 1909 at 11 A.M., when the petition of the said Siva Bala Rao will be heard, and the right to the certificate, determined.

Given under my hand and seal this 2nd day of September 1909.

N. S. TIRUMALAIENGAR,
Registrar.